STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 11/ 15/ 05 I N MADERA COUNTY AT QAKHURST FROM 11/ 16/ 05
CONTRACT NUMBER 06- 303104 FRESNO RI VER BRI DGE TO 0.2 KM NORTH CONTRACT CODE ' F '
LOCATI ON 06- MAD- 41- 35. 4/ 35. 6 OF ROUTE 41 AND 49 | NTERSECTI ON 53 CONTRACT | TEMS
SI GNALS AND LI GHTI NG FEDERAL Al D ACST- P041- (099)E
PHG P041- (099) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10.0%
PROPOSALS | SSUED 4 FUND TOTAL  HBl 747, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUVBER OF Bl DDERS 2 ENG NEERS EST 724,053.50  AMOUNT OVER 472, 425. 50 PERCENT OVER EST 65. 25
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 196, 479. 00 2 W JAXON BAKER | NC 530 241- 1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 1, 434, 108. 65 1 LEES PAVI NG | NC 559 651- 1337

1212 N PLAZA DRI VE
VI SALI A CA 93291

00282929

FAX 559 651-2335



06- 303104 Bl D245

06- MAD- 41- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 15/ 05 11/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY I TEMS 31 AND 32 ( PARTI AL)
LI NCOLN CA
Bl LL NELSON | TEMS 10, 12, 15, 16, 35, 39 THRU 43 AND 46 (PARTI AL)
FRESNO CA
BOBBI E MACK GRI NDI NG | TEM 17 ( PARTI AL)
VI SALI A CA
CENTRAL STRI PI NG SERVI CE | TEMS 8, 11 AND 47 THRU 52 ( PARTI AL)
RANCHO CORDOVA CA
CROM ELECTRI C | TEM 53 ( PARTI AL)
CLOVIS CA
FARWEST SAFETY | TEMS 7, 13, 14 AND 38 (PARTI AL)
LODI CA
NI TTA CONSTRUCTI ON | TEMS 24 THRU 38 (PARTIAL)
LOOM S CA
S Y D CONSTRUCTI ON | TEMS 4, 8, 34, 36, 37, 44 AND 45 (PARTIAL)

CAKDALE CA



06- 303104
06- MAD- 41- 3
11/ 15/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 16/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

Bl LL MARVIN ELECTRI C
FRESNO CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

K R C SAFETY COVPANY
VI SALI A CA

NI TTA CONSTRUCTI ON
LOOM S CA

S J D CONSTRUCTI ON
OAKDALE CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

ASPHALT CONCRETE DI KE

ELECTRI CAL

GRI NDI NG

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL

CONCRETE

STRI PI NG



06- 303104 Bl D245

06- MAD- 41- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

11/ 15/ 05 11/ 16/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00

PROGRAM
2 037846 CONSTRUCTI ON S| TE MANAGENMENT LS LUMP SUM 1, 500. 00 1, 500. 00
3 074028 TEMPORARY FI BER ROLL M 460 10. 00 4, 600. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,500. 00 2,500. 00
5 074034 TEMPORARY COVER M2 250 15. 00 3, 750. 00
6 074041 STREET SVEEPI NG LS LUMP SUM 25, 000. 00 25, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00 2, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 215, 000. 00 215, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 26, 000. 00 26, 000. 00
10 150224 ABANDON MANHOLE EA 2 2,000. 00 4,000. 00
11 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 52 5. 00 260. 00
12 150820 REMOVE | NLET EA 1 2,000. 00 2, 000. 00
13 152320 RESET ROADSI DE SI GN EA 4 150. 00 600. 00
14 152390 RELOCATE ROADSI DE SI GN EA 2 150. 00 300. 00
15 152440 ADJUST MANHOLE TO GRADE EA 2 750. 00 1, 500. 00
16 152453 ADJUST VALVE BOX EA 2 650. 00 1, 300. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 350 10. 00 23, 500. 00
18 153210 REMOVE CONCRETE VB 4 1, 000. 00 4,000. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 860 100. 00 86, 000. 00
21 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 8, 000. 00 8, 000. 00
22 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 20 300. 00 6, 000. 00
23 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 10 700. 00 7, 000. 00
24 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.4 1, 900. 00 760. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 120 3. 50 420. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 3 875. 00 2, 625. 00
27 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 20 4.00 80. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 25 9. 00 225. 00
29 260201 CLASS 2 AGGREGATE BASE VB 650 100. 00 65, 000. 00
30 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,610 100. 00 161, 000. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 160 50. 00 8, 000. 00
AREA)

32 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 140 40. 00 5, 600. 00
33 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 50 1. 00 50. 00
34 (F) 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 27 2, 000. 00 54, 000. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 15 1, 500. 00 22, 500. 00
36 (SF) 037530 ARCH TECTURAL TREATMENT MR 45 600. 00 27, 000. 00

( TEXTURED CONCRETE)



06- 303104 Bl D245

06- MAD- 41- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 15/ 05 11/ 16/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 950 8. 00 7, 600. 00

38 566011 ROADSI DE SI GN - ONE POST EA 3 200. 00 600. 00

39 650069 450 MM REI NFORCED CONCRETE Pl PE M 24 300. 00 7, 200. 00

40 650081 1050 MV REI NFORCED CONCRETE Pl PE M 7 1, 000. 00 7, 000. 00

41 664015 450 MM CORRUGATED STEEL PI PE M 10 500. 00 5, 000. 00
(2.01 MM THI CK)

42 664029 750 MM CORRUGATED STEEL Pl PE M 8 600. 00 4, 800. 00
(2.77 MM THI CK)

43 (F) 719589 M NOR CONCRETE ( BACKFI LL) VB 27 300. 00 8, 100. 00

44 731502 M NOR CONCRETE (M SCELLANEOUS VB 98 800. 00 78, 400. 00
CONSTRUCTI ON)

45 (S) 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 250 240. 00 60, 000. 00

46 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 755 12.00 9, 060. 00

47 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 83 65. 00 5, 395. 00

48 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 960 1. 60 1, 536. 00
( SPRAYABLE)

49 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 320 2. 40 768. 00

50 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 320 1. 20 384. 00
(BROKEN 10.98 M- 3.66 M

51 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 680 1.20 816. 00
(BROKEN 5.18 M- 2.14 M

52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 5. 00 750. 00

53 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 223, 000. 00 223, 000. 00

TOTAL 1,196, 479. 00
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06- 303104

06- MAD- 41- 3

11/ 15/ 05

5, 000.
3, 070.
135, 000.
32, 000.
1, 250.
40.

1, 000.
200.
225.
1, 000.
700.
20.

1, 000.
3, 000.
150.
8, 000.
300.
755.
1, 499.
2.
700.
3.

7.
200.
200.
100.
40.

1.

1, 950.
2, 800.
475.
6.
500.
284.

135000.
32000.
2500.
2080.
1000.
800.
450.
2000.
1400.
47000.
4000.
3000.
129000.
8000.
6000.
7550.
599.
330.
2100.
64.

188.
130000.
322000.
16000.
5600.
50.
52650.
42000.
21375.
6175.
1500.
6816.
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DDERS

Bl D245
PAGE 6
11/ 16/ 05



06- 303104 Bl D245

06- MAD- 41- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 15/ 05 11/ 16/ 05
| TEM SECOND
Bl D AMOUNT
40 856. 00 5992. 00
41 653. 00 6530. 00
42 905. 00 7240. 00
43 300. 00 8100. 00
44 800. 00 78400. 00
45 194. 00 48500. 00
46 6. 00 4530. 00
47 75. 00 6225. 00
48 2.25 2160. 00
49 5.00 1600. 00
50 2.40 768. 00
51 2.40 1632. 00
52 12. 00 1800. 00
53 224, 948. 00 224948. 00

TOT 1, 434, 108. 65



